Physical Conditions Analysis – Estimated Costs



Bradford Woods Elementary School

■ Total Hard Cost	\$ 9,898,015
Furnishing Costs	\$ 173,215
 Technology Costs 	\$ 791,841
Construction Soft Costs	\$ 2,009,668
■ Total Project Cost	\$12,872,739
Potential Additional Costs to Obtain LEED Silver	\$ 1,167,274
■ Total Project Cost with LEED Silver	\$ 14,040,013

Marshall Elementary School

■ Total Hard Cost	\$13,087,171
Furnishing Costs	\$ 229,025
 Technology Costs 	\$ 1,046,974
Construction Soft Costs	\$ 2,657,186
■ Total Project Cost	\$17,020,357
Potential Additional Costs to Obtain LEED Silver	\$ 1,582,035
Total Project Cost with LEED Silver	\$18,602,392

Marshall Middle School

■ Total Hard Cost	\$19,059,279
Furnishing Costs	\$ 333,537
■ Technology Costs	\$ 1,524,742
Construction Soft Costs	\$ 3,869,748
■ Total Project Cost	\$24,787,307
Potential Additional Costs to Obtain LEED Silver	\$ 2,358,730
■ Total Project Cost with LEED Silver	\$27,146,037